Corrigendum-VI

Request for Proposal (RFP) For Selection of Business Service Partners For FTTH/FTTX broadband connections along with Value Added Services using Bharat Net Network

Issued by: Gujarat Fibre Grid Network Limited

Reference No: GFGNL/GFG/e-file/263/2023/0096/Commercial-Utilization

25th September 2024



Issued By:

Gujarat Fibre Grid Network Limited (GFGNL)

A Government of Gujarat Company

Block No: 6, 5th Floor, Udyog Bhavan, Sector-11, Gandhinagar 382010

V. Fact Sheet

#	Particular	Details
2.	Job Requirement	Request for Proposal(RFP) for Selection of Business Service Partner for FTTH/FTTX broadband connections along with Value Added Services using Bharat Net Network
9.	Last date for submission of Bid/proposal	29/10/2024 16/11/2024 6/12/2024 13/12/2024 16/12/2024 23/12/2024 27/12/2024 06/01/2025 29/01/2025 at 06:10 pm
10.	Last date for submission of Bid/proposal (Physical copy excluding financial bid only if asked based on nature of RFP)	4/11/2024 19/11/2024 9/12/2024 16/12/2024 18/12/2024 26/12/2024 30/12/2024 08/01/2025 at 06:10 pm (Date of submission of bid + 4 working Days) In event of particular ask of submitting physical copy then logical portion of the bid should be appropriate in the respective sealed cover for maintaining confidentiality.
13.	Submission of i) Integrity Pact, ii) EMD, iii) RFP Document Fee and iv) Letter of Authorization	4/11/2024 19/11/2024 9/12/2024 16/12/2024 18/12/2024 26/12/2024 30/12/2024 08/01/2025 - at 06:10 pm (Date of submission of bid + 4 working Days) for physical copy
21.	PBG(Performance Bank Guarantee)	Rs 2,50,000/- Per zone on the name of "Gujarat Fibre Grid Network Limited, Gandhinagar

5.1 Eligibility Criteria:

Table-V Eligibility Criteria

#	Description	Minimum Requirement	Documentary Proof
1	Legal Entity	1.1 The Sole and lead bidder (In case of	a) Copy of certification of
		consortium) should be registered under the	incorporation issued by
		Companies Act 1956 in India or a Limited Liability	competent authority/
		Partnership Firm under Limited Liability Partnership	Registration Certificate/ Shop
		Firm Act 2008 at the time of the bidding.	& Establishment certificate
		1.2 The Sole and each of the consortium	b) Copy of PAN card
		members should be in operation in India for a period	c) Copy of GST registration
		of at least 3 years as on publication of this tender.	

#	Description	Minimum Requirem	ent	Documentary Proof
2	Company		or lead bidder (In case of	The Sole Bidder or lead
	Turnover		ortium member/s should have	bidder(in case of consortium)
		1	over of at least Rs. 20 Cr from	For Annual Turnover:
		Telecom Services/ISI		a) Copy of audited
			Services, digital Content	Balance Sheet, audited
			imited to IPTV/Cable TV, OTT	Profit & Loss
		Platforms, VoD etc in	the last three (3) financial	statements for each of
			2 and FY 2022-23 and FY	the last 3 financial
		2023-24)		years b) Copy of Certificate from
		2111	the statutory auditor /	
		Bidder Average Annual		Charted Accountant
		Participating In Turn Over (Rs In Cr)		(CA) clearly specifying
		1 Zone	>= 10	the annual turnover for
		2 Zone	>= 15	each of the last 3
		3 Zone	>= 20	financial years, i.e. FY
		4 Zone	>= 25	2021-22, FY 2022-23
				and FY 2023-24 For Positive net worth:
		2.2 The Sole and lea	d bidder (In case of	a) Certificate from the Statutory
			ust have positive net worth or	Auditor on net worth (i.e. FY
			ng in last three (3) financial	2021-22 FY 2022-23, and FY
		years (i.e., FY 2021-2	22, FY 2022-23, FY 2023-24)	2023-24)
				,
		Note:		
			would be a consolidated	
			any i.e. A parent Company can	
		use the turnover of its		
			but a child company cannot	
		use parent company		
3	License	The Sole bidder or le	•	Government approved Copy of
			of the consortium member/s	valid Licenses including but not
		should hold valid lice	nses,	limited to following,
		i) Class 'A' ISD licens	se Or National Long-Distance	i) Class "A" ISP license Or National Long Distance License
			SP License issued from	Or Class "B" ISP license issued
		DoT/TRAI as on bid s		by DoT/TRAI as on bid
			TV/Cable TV, OTT, and other	submission date,
		digital services with N		ii) MSO licenses, Content
				aggregator license, OTT
				platform registration with
				Ministry of Information and
				Broadcasting(MIB) under the
				Information Technology
				rules,2021, Broadcasting license, other regulatory
				approvals, etc.
				Note: ISP license of 100%
				subsidiary company will be
				allowed.*
4	Experience		or lead bidder (In case of	The Sole or lead bidder (In
			ember of the consortium should	case of consortium) or any
		have demonstrable	experience of Installation,	member of the consortium

#	Description	Minimum Require	ment		Documentary Proof
		Configuration, Testing, Commissioning &			4.1 Validated Data from
		Maintenance with		Government sources or copy	
		4.1 Should have	minimum 50,0	of NOC report/invoice/digitally	
		users anywhere in	n the India or	generated report ascertaining	
		name.		number of active customers	
		4.2 Must have deli	vered value ad	(reports, portal log Etc.)	
		as CATV/ IPTV, C	OTT services f	or at least 25,000	The details of ISP nodes or
		subscribers.		points of presence with their	
		Subscriber base r	<u>requirement</u> :	locations and number of	
		Distribute	Anthon	OATV/IDTV	broadband/ leased/ dialup
		Bidder's	Active	CATV/IPTV,	subscriber/OTT/IPTV and
		Participating In	Internet	OTT services subscribers	other digital value added
		Zone-1	users 12,500	6,000	subscribers.
		Zone-2	25,000	12,000	The volume of Internet
		Zone-2 Zone-3	37,500	18,000	Telephony traffic flowing
		Zone-3 Zone-4	50,000	24,000	through bidder's network.
		20115-4	30,000	24,000	Certified bidders NMS End CPF
		13 Ridder should	have experien	ce in marketing of	point CPE nodes/
			•	cal customer care/	subscribers details 4.2 On Company letter
		call centre capable			4.2 On Company letter Certificate from HR head
		in these documents			confirming compliance with
				echnology inclusive	marketing team details and
				AS (value added	designation in marketing
		services or have re			department.
			•	•	For Call Centre: If own call
					centre,self-certification with
				authorize persons signatory	
				confirming Valid documentary	
					proof of managing call center.
					If handling for
					ISP/SPV/Telecom need to
					submit WO Copy
				/LOI/LOA/Contract agreement	
				4.3 Work order/PO or	
				agreements or demo of Proven	
					deployments of the
				CATV/IPTV/OTT software	
				solution for streaming of all kind	
5	Mandatory	The Sole Bidder	and sach a	of services. Self-declaration by the Bidder	
٦	Undertaking	members & OEM s		duly signed and stamped by	
	Chacitaking	5.1 Not have		the authorized signatory.	
				sted by Central ment / Urban Local	and dathonized dignatory.
				Supreme Court of	
				ndia as on the date	
		of bid submission.			
		5.2 Not be insolve	ent, in receive		
				irs administered by	
		a court or a judici	ial officer, not	have its business	
				ot be the subject of	
		legal proceedings f			
				at least one office	
		in Gujarat and prefe	erably support	centres/logistics for	

#	Description	Minimum Requirement	Documentary Proof
		the entire state. If the Bidder is not having any office	
		in Gujarat, then bidder should submit a letter of	
		undertaking to open the office in Gujarat within 45	
		days from the date of issue of work order if he is awarded the work.	
		5.4 Not have their directors and officers convicted of	
		any criminal offence related to their professional	
		conduct or the making of false statements or	
		misrepresentations as to their qualifications to enter	
		into a procurement contract within a period of three	
		years preceding the commencement of the	
		procurement process, or not have been otherwise	
		disqualified. 5.5 There must not be any criminal case booked by	
		any Government authority against the sole/lead	
		bidder (in case of a consortium) in any court in last 5	
		years as on bid submission date.	
6	Land	6.1 The sole bidder and each of the consortium -	Self-certification from sole and
	Border	and OEM of proposed solution from a country which	OEMs in the prescribed format
		shares a land border with India will be eligible to bid	separately.
		in this tender only if the bidder is registered with	
		Competent Authority as per OM No. 6/18/2019-PPD dated 23rd July 2020 issued by Department of	
		Expenditure, Gol	
7	Certification	7.1 The sole bidder or OEM should submit at least	Copies of valid certificates in
		one distinct certification from any of the below	the name of the bidding entity
		Certifications (valid at the time of bidding):	
		• ISO 9001:2015	
		• ISO 27001 for Information Security Management	
		Systems	
		• ISO/IEC 20000	

Note:

- As this is Revenue sharing model, The all applicable Government laws, licenses, certificates including not limited to MTCTE, BIS, etc will be in the bidder's scope. Furthermore, Billing from 100% ISP subsidiary companies may be allowed.
- 6.1 Implementation timeline and penalties Per Zone

Table: VII Implementation Time Line Per Zone

	#	Work type	GP	Number of Connections		Remarks
--	---	-----------	----	--------------------------	--	---------

Target & Time limit for Implementation Partner for each package during implementation period

#	Work type	GP	Number of Connections	Time Limit for Execution	Remarks
1	In first 3 Month: Minimum Target of New Connections = 2 (Connections) x (GP/8)	500 250	1,000 500 250	3Month from the Accepting of contract agreement	T1 = T0 + 3 Month
	of Selected District where GP is Totalno. of Gram panchayat per package				
2	In next 3 Month, for remaining Grampanchayat other than Target 1	500 250	5,000 2500-1250	3 Month fromthe T1	T2 = T1 + 3 Month
	Minimum Target of New Connections = 10 (Connections) x (GP/8)				
	of Selected District where GP is Totalno. of Gram panchayat per package				
3	In next 3 Month, for remaining Grampanchayat other than Target 1 &2	2000 1000	24,000 12,000 6000	3 Month fromthe T2	T3 = T2 + 3 Month
	Minimum Target of New Connections = 12 (Connections) x (GP/2)				
	of Selected District where GP is Totalno. of Gram panchayat per package				
4	In next 3 Month, for remaining Grampanchayat other than Target 1,2 & 3	1000 500	20,000 10,000 5000	3 Month fromthe T3	T4=T3+3 Month
	Minimum Target of New Connections = 20 (Connections) x (GP/4)				
	of Selected District where GP is Totalno. of Gram panchayat per package				

Penalty

SI.	Number Of Connections	% Penalty deduction on BNU OTC Charges on non achievement of Target
	Delay upto 10 th working days(i.e., >0 to<=10 th working days) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 01	2%
1	Delay from 11 th Working days to upto 20 th working days (i.e., >11 th to<=20 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 01	<mark>5%</mark>
'	Delay from 21 st Working days to upto 30 th working days (i.e., >21 st to <=30 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 01	<mark>7%</mark>
	Delay Beyond 31 st working days(> 30 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 01	No BNU 10%
	Delay upto 10 working days in milestone-02 of implementation time line-Table:VII including discovered counts in Financial bid line item 02	<mark>4% 2%</mark>
2	Delay from 11 th Working days to upto 20 th working days (i.e., >11 th to<=20 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 02	<mark>5%</mark>
	Delay from 21 st Working days to upto 30 th working days (i.e., >21 st to <=30 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 02	<mark>7%</mark>
	Delay Beyond 10 working days in milestone-02 of implementation time line-Table: VII including discovered counts in Financial bid line item 02	No BNU 10%
3	Delay upto 10 working days in milestone-03 of implementation time line-Table:VII including discovered counts in Financial bid line item 03	<mark>8%</mark> 2%
	Delay from 11 th Working days to upto 20 th working days (i.e., >11 th to<=20 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 03	<mark>5%</mark>
	Delay from 21 st Working days to upto 30 th working days (i.e., >21 st to <=30 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 03	<mark>7%</mark>

SI.	Number Of Connections	% Penalty deduction on BNU OTC Charges on non achievement of Target
	Delay Beyond 10 working days in milestone-03 of implementation time line-Table:VII including discovered counts in Financial bid line item 03	No BNU 10%
	Delay upto 10 working days in milestone-03 of implementation time line-Table:VII including discovered counts in Financial bid line item 04	10% 2%
4	Delay from 11 th Working days to upto 20 th working days (i.e., >11 th to<=20 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 04	<mark>5%</mark>
	Delay from 21 st Working days to upto 30 th working days (i.e., >21 st to <=30 th working day) in milestone-01 of implementation time line-Table:VII including discovered counts in Financial bid line item 04	<mark>7%</mark>
	Delay Beyond 10 working days in milestone-03 of implementation time line-Table:VII including discovered counts in Financial bid line item 04	No BNU 10%

Note:

- I. The maximum cap limit for penalty would be limited to **20% of the BNU scheme for overall agreed beneficiary customers**. The penalties will be deducted from the dues payable quarterly from the BNU approved scheme to selected bidder.
- I. GFGNL reserves the right to enforce penalties on any chosen bidder due to non-performance. The prescribed measures are as follows:
 - a. A non-achievement penalty of Rs 1 lakh- Rs 25,000/- (Twenty Five Thousands). will be imposed in the event of objective failure for a given quarter. Should the customer acquisition show signs of degradation or ramp up, potential adjustments will be considered for the succeeding quarter. Persisting failures over two consecutive quarters will result in a penalty of Rs 2 lakh- Rs 50,000/- (Fifty Thousands). Consecutive failures across three quarters create solid grounds for initiating contract termination proceedings.
 - b. If non-compliance extends beyond three quarters, GFGNL maintains authority to enforce jurisdictional restrictions.
 - c. GFGNL reserves the right to forfeit the bidder's Performance Bank Guarantee (PBG).
 - d. GFGNL holds the right to curtail the bidder's ability to procure new customers. These remedial actions could, based upon severity, also lead to contract termination.

Kindly note, these measures aim to uphold and prioritize quality, ensuring optimal service delivery while minimizing risk and disruption. Continued non-compliance could lead to severe penalties and contractual consequences.

==========End Of Document=========================