

Clarification-II

Selection of the Agency for Supply, Installation, Commissioning and Operation of Infrastructure of State Network Operation Center for ABP (Phase-III)-GFGNL in Gujarat

Issued by:
Gujarat Fibre Grid Network Limited
GFGNL Ref No: GFGNL/GFG/e-file/263/2025/0016/NOC

23rd May 2025



Issued By:
Gujarat Fibre Grid Network Limited (GFGNL)
A Government of Gujarat Company
Block No: 6, 5th Floor, Udyog Bhavan, Sector-11, Gandhinagar 382010

Fact sheet:

#	Particular	Details
9	Last date for submission of Bid/proposal	04/04/2025, 11/04/2025, 17/04/2025 at 06:10 pm, 28/04/2025 08/05/2025 → 22/05/2025 at 6:10 pm → 26/05/2025 at 3:10 pm

Clarifications:

We have observed certain minor level contradictions the RFP and subsequent corrigendum. The following is clarified as corrections for proper bid submissions:

1. Technical qualification criteria(new):

- Point no 1 Bidder capacity → Multiple project **is to be read as** Implementation, Operation and Maintenance of Network Operation Center or State NOC or Data center having network components and managing, monitoring network nodes as part of the project.
- Point No 8 Presentation→
 - a) Previous Project Handling Experience and use cases in unified deployments. (NOC/SOC/Data center, NMS/ Network GIS -3 Marks **to be read as 4 Marks**
 - c) Overall Network Performance visibility and management dash board– 3 Marks **to be read as 4 Marks**
 - d) Proposed Team size including profile during execution (On site and off site)- 4 Marks **to be read as 6 Marks**
 - e) Proposed Team size including profile during O&M (On site and off site (institutional support) (this will be part of contract)- 4 marks **to be read as 6 Marks**

2. Clause no 6.6 Manpower requirement on Payroll of SI (No Subcontracting is allowed) **to be read as follow.**
Manpower must be on Payroll of SI for Sr No 1 and 3 (No Subcontracting is allowed). Manpower must be on Payroll or Direct contract of SI for Sr No 2, 4 to 8 (No Subcontracting is allowed). Rest of manpower listed at Sr No 9-12 must be OEM Manpower.
3. Clause 5.41 Delivery timeline → Point no 8 Stabilization and alignment with ABP Phase-III for capex implementation Phase → Payment terms → Remaining 15 % amount shall be paid in 40 equal Quarterly Instalments i.e. 0.375% of CAPEX value per quarter **to be read as** Remaining 15 % amount shall be paid in 12 equal Quarterly Instalments i.e. 1.2 5% of CAPEX value per quarter.

=====End Of Document=====